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No.  RFP Section Subject/Title Page 

Number 

Industry Comment/Question DOE Response 

62.  Section L, Attachment L-9 Task Order 1 - Transition 

Deliverables 

L-9-11 New Task Order 1 deliverable TO1-0071, Weekly status reports of 

transition activities, appears to be duplicative of TO1-0002, 

Transition Status Reports. Please clarify. 

Yes, they are duplicative.  TO1-00071 is a duplicate of TO1-0002.  The RFP will be 

amended (Amendment 0003) to reflect the deletion of TO1-0071.   

63.  Section L, Attachment L-9 Task Order 1 - Transition 

Deliverables 

L-9-12 New Task Order 1 deliverable TO1-0077, Conduct and complete a 

joint 100% inventory of all assigned GFE/Personal Property with 

outgoing contractor, appears to be duplicative of TO1-0030, Wall-

to-Wall Physical Contractor Controlled Inventory Report. Please 

clarify. 

There are two separate deliverables for Personal Property.  The first deliverable in 

Section C.1 (e) (1), Contract Transition, is TO1-0077 (will be revised to TO1-0075) and 

it has been revised to state, “Conduct a joint 100% inventory of all high risk and sensitive 

property with the outgoing contractor.”  The second deliverable falls under C.7.1, that is 

TO1-0030, and it states “Wall-to-Wall Physical Contractor Controlled Inventory Report.” 

Both deliverables Contract Section/Requirement references have been updated to reflect 

those changes. 

64.  Section L, Attachment L-9 Task Order 1 - Transition 

Deliverables 

L-9-12 New Task Order 1 deliverable TO1-0077, Conduct and complete a 

joint 100% inventory of all assigned GFE/Personal Property with 

outgoing contractor, refers to contract section C.7.1 which states all 

GFP is furnished on an "as is, where is" basis. C.2.1(e) states a joint 

comprehensive inventory is required for all accountable high-risk 

and sensitive property; and for all other government-owned real and 

personal property based on existing inventory records on an "as-is, 

where-is" basis, or perform a wall-to-wall inventory. The new 

deliverable TO1-0077 appears to be duplicative of the PWS Section 

C requirements. Please clarify. 

There are two separate deliverables for Personal Property.  The first deliverable in 

Section C.1 (e) (1) Contract Transition, is TO1-0077 (will be revised to TO1-0075) and it 

has been revised to state, “Conduct a joint 100% inventory of all high risk and sensitive 

property with the outgoing contractor.”  The second deliverable falls under C.7.1, that is 

TO1-0030, and it states “Wall-to-Wall Physical Contractor Controlled Inventory Report.” 

Both deliverables Contract Section/Requirement references have been updated to reflect 

those changes. 

65.  Section L, Attachment L-9 Task Order 1 - Transition 

Deliverables 

L-9-10 New Task Order 1 deliverable TO1-0055, Contractor Assurance 

System (CAS) Description, appears to be duplicative of TO1-0054, 

Initial contractor assurance description; both due within 60 days 

after NTP. Please clarify. 

Yes, they are duplicative, TO1-0054 is a duplicate of TO1-0055.  The RFP will be 

amended (Amendment 0003) to reflect the deletion of TO1-0054. 

66.  Section L, Attachment L-3, 

Amendment 0002 

Past Performance 

Reference Information 

Form 

L-41 The addition of Block 14 is troubling. Without a technical approach 

and cost volume for all PWS elements, we are uncertain how to 

define the Annual Value each team member company is proposed to 

perform on the IMCC. Additionally, no information has been 

provided by the government that breaks down the $1.4B annual 

value by PWS or any other element, thus determining this value is 

impossible.  This concern is also magnified by the evaluation 

purposes value of $1.4 billion, even though the current SRS PBS 

014C budget is $1.05 billion and that there is no defined scope for 

PWS element C.3. 

 

We recommend that DOE remove Block 14 from PPRIF; or provide 

budget detail by PWS element to allow Offerors to determine 

appropriate values. 

                                                                             

The proposal information contained in Block 14 of Attachment L-3 will be utilized to 

evaluate size similarity in relation to the proposed work for each entity. The proposal 

instructions for Block 14 request the approximate average annual value the company is 

proposed to perform.  Sufficient information, such as RFP Section C and the Liquid 

Waste System Plan, has been provided to allow Offerors to reasonably estimate the 

approximate annual value amount within the proposal. Additionally, Section L, 

Attachment L-3, Past Performance Reference Information Form of the RFP will be 

amended (Amendment 0003) to revised Block 14 to include,  “An estimated breakdown 

of work by PWS element over the ordering period is provided for information purposes.  

Offeror can further break down these elements and percentages based on the work scope 

to be performed.” The total estimated annual contract value is $1.4B for evaluation 

purposes. 

C.1      Transition  ~ <1% 

C.2      Liquid Waste  ~ 70% 

C.3      Nuclear Materials Stabilization and Disposition ~ 20% (not anticipated to be      

issued prior to FY24) 

C.4 – C.14 ~ 9% 

 


